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Road Maintenance Consultancy 

 

A.  Introduction  

 

The Millennium Challenge Corporation (MCC) is a United States government-owned corporation responsible for 

the stewardship of the Millennium Challenge Account (MCA).  MCC works with developing countries to promote 

sustainable economic growth to reduce poverty.   

 

Selected countries develop specific investment programs in furtherance of the goal of economic development to be 

funded by MCC over a five year period and implemented by the country partner.  After a Compact is signed, MCC 

has oversight responsibility for Compact implementation and retains consultants to assist with its implementation 

responsibilities.  

 

B.  Scope of Work  

 

MCC seeks a Consultant, specializing in infrastructure (preferably roads) maintenance and the planning, funding, 

management, and execution thereof, fluent in French and English and with excellent writing, presentation and 

analytical skills.      

 

C. Objective 

 

The objective of the consultancy is to support the Roads Project of the MCC Compact with the Government of 

Burkina Faso (GoBF) and, more specifically, the following activities:  (i) Capacity Building and Technical 

Assistance for Road Maintenance; and (ii) Incentive Matching Fund for Periodic Road Maintenance (IMFP), all as 

more fully described in the attached Appendix.  

 

D. Tasks 

 

Duties will include (but are not limited to) the following:  

 

1) Provide technical assistance, project management coordination, and facilitation on complex project issues 

on the road maintenance activities of the Roads Project that relate to project milestones, conditions, and 

deliverables. 

 

2) Review and assess the work completed to date on the road maintenance activities, including the IMFP 

feasibility study and implementation report and road maintenance plan prepared for the GoBF, the state of 

organization and operational capacity of the Road Fund, the effectiveness to date of capacity building of the 

road maintenance organizations and further requirements, and the overall preparedness to proceed with the 

subsequent phases of the project.    

 

3) Review best practices in road maintenance funding and utilization of mixed funding sources – user fees, 

government funding, donor funding – to support routine and periodic maintenance; identify and summarize 

successful transitions to self-funding of road maintenance. 

 

4) Assist with the elaboration and finalization of the design of the incentive matching fund for periodic road 

maintenance, the funding schedule and conditions of release of funds, as well as the appropriate 

organizational design, financial and administrative procedures, and operational guidelines of the fund. 

 

5) Assist in the review of relevant construction standards and in the preparation, review, and negotiations of 

maintenance contracts (including designs, specifications and bills of quantity) to ensure compliance with 



2 

 

agreed procurement guidelines and in such a way that progress toward Compact targets and adherence to 

Compact timelines are ensured. 

 

6) Assist with the planning and implementation and review of procurement, contract and financial 

management systems for road maintenance and of management information systems to support sound 

planning and investment decisions for road maintenance  

 

7) Conduct site visits to project areas as may be required during critical points in the project lifecycle related 

to road maintenance construction preparation, construction mobilization, active construction, and 

completion of the works to ensure implementation in accordance with agreed guidelines and standards. 

 

8) Provide input to the scope of technical and financial audits to be conducted of the road maintenance 

activities and organizations and review the resulting audit reports.  

 

9) Ensure the application of best practices in the planning, funding and management of the road maintenance 

activities under the Compact with GoBF that take into account environmental and social aspects and other 

MCC requirements as it relates to roads maintenance activities. 

 

10) Provide technical support and backstop technical assistance provided by others for planning, funding, and 

management of road maintenance with a focus on operationalization and execution of the IMFP. 

 

11) Work in coordination as may be required with other consultants to MCC and/or to MCA-Burkina Faso. 

 

12) Perform other related duties as required. 

 

Specific tasks will be assigned to the Consultant through technical directives from MCC. 

 

E.  Deliverables 

 

During the term of the consultancy, MCC will periodically issue technical directives for specific assignments, each 

of which will describe the required deliverables.  Deliverables may include some or all of the following:  

 

o Reports, reviews, and analyses as may be required under the above tasks according to MCC 

Compact timelines and project lifecycles 

o Reviews of road maintenance organizations and capacity to execute mandates 

o Design of road maintenance funding plans and financial arrangements 

o Reviews of maintenance plans, terms of reference for technical assistance, and delivery of 

technical assistance to road maintenance organizations 

o Comments on periodic maintenance designs and related bidding documents 

o Reviews of bids and contracts for periodic maintenance 

o Site inspection reports related to active road maintenance works 

o Reviews of maintenance funding and technical and financial audits thereof 

o Final report related to road maintenance and workings of incentive matching fund   

 

F.  Period and Place of Performance 

 

The consultancy will be for an initial base period of one year with two renewable one year option periods, if 

required.  The Consultant will work from its home office and/or MCC headquarters in Washington DC or in Burkina 

Faso as may be required.  The Consultant must be prepared to travel as may be required to meet the requirements of 

the consultancy.   

  

G.  Evaluation Criteria  

 

Technical Capability 

 University graduate with degree in civil engineering, project and/or construction management, or business 

and/or finance (a postgraduate degree will be considered an advantage) 
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 At least ten years of professional experience, including at least five years in the field of  infrastructure 

maintenance planning, funding, and management  

 Field experience in Francophone Africa on infrastructure projects, their planning, development, funding, 

procurement, construction and maintenance  

 General knowledge of road construction and road maintenance and best practices in technical, financial, 

environmental and social aspects of road construction and maintenance 

 Specific knowledge of road maintenance planning, funding, management, and technical assistance 

 Advanced level in written, reading and oral French and Advanced level in written, reading and oral English 

 

 

G.  How to Apply  

 

Interested parties should submit by email to recruitment@mcc.gov the following package: 1) Resume, 2) 

Brief cover letter that addresses the evaluation criteria and provides three professional or academic 

references, and 3) Salary history with proposed hourly billing rate.  Please include “IMFP–Burkina Faso” 

in the subject line of your email.  This announcement will expire on October 15, 2011. 
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APPENDIX 

 

A. BACKGROUND 

 

On January 23, 2004, the United States Government established the Millennium Challenge 

Corporation (MCC) as a means of executing a new foreign assistance program.  MCC, a US 

government corporation, is based on the principle that aid is most effective in countries that 

promote good governance, economic freedom, and investments in people.  MCC’s mission is to 

reduce poverty by supporting sustainable economic growth in developing countries which create 

and maintain sound policy environments.  MCC is designed to support innovative strategies and 

to ensure accountability for measurable results.  Since 2005, MCC has invested $8.2 billion in 

grant agreements (Compacts) with 23 countries.   

 

In July 2008, the MCC and the Government of Burkina Faso (GOBF) signed a five-year, $480.9 

million Compact to fund a Program designed to help reduce poverty through targeted 

agricultural, transportation and social infrastructure interventions.  The Compact entered into 

force in July 2009 and runs for the five year period ending July 2014. 

 

A.1 Program Objectives 

 

The Compact Goal is to reduce poverty through economic growth in Burkina Faso.  The Program 

consists of the following four (4) projects: (a) Rural Land Governance Project; (b) Roads Project; 

(c) Agricultural Development Project; (d) Bright 2 Schools Project.  These projects seek to 

achieve the following objectives: (i) increase investment in land and rural productivity through 

improved land tenure security and land management; (ii) expand the productive use of land in 

order to increase the volume and value of agricultural production in Project zones; (iii) enhance 

access to markets through investments in the road network; and (iv) increase primary school 

completion rates for girls.  The detailed description of the Compact Projects can be found at 

www.mcc.gov.  

 

A.2 Compact Implementation Structure 

 

As described in the Compact, the Millennium Challenge Account – Burkina Faso (MCA-BF) is 

the entity accountable for overall management of the Compact’s implementation.  MCA-BF is a 

legal entity governed by a Board responsible for making key strategic decisions and providing 

oversight, and is ultimately responsible for Program success or failure.  Day to day operations 

are conducted by the MCA-BF management unit.  MCA-BF has engaged the services of a 

Procurement Agent and a Fiscal Agent.  The Procurement Agent is responsible for overseeing all 

procurements.  The Fiscal Agent is the sole entity and signatory to the MCA-BF bank account 

and is responsible for signoff on all payments to vendors, which are made from the US Treasury.   

 

MCA-BF manages the transportation infrastructure activities of the Compact, and has retained 

the services of a Project Management Consultant (PMC) to oversee the work performed by firms 

selected to prepare feasibility studies, environmental impact assessments, resettlement action 

plans, and final designs, and to supervise construction.  The PMC essentially supports the MCA-

BF on all aspects of the Roads Project implementation.    

http://www.mcc.gov/


5 

 

 

In undertaking these activities, MCA-BF also collaborates with GOBF organizations responsible 

for the road sector. These organizations will provide advice to MCA-BF on the development and 

implementation of the Project, but the sole responsibility for the delivery of the services will be 

through MCA-BF.  These organizations are described below. 

 

Ministry of Infrastructure and Development (MID) -- MID is the principal institution 

responsible for the effective and sustainable management of the road network in Burkina 

Faso.  As such, it plays a central role in coordinating and regulating activities of the road 

agencies including the General Directorate of Roads (Direction Generale des Routes) and the 

General Directorate of Rural Access Roads (Direction Generale des Pistes Rurales). 

 

General Directorate of Roads (DGR) -- DGR is charged with the responsibility for the 

administration, development and maintenance of the classified road network in the country.   

 

General Directorate of Rural Access Roads (DGPR) -- DGPR is responsible for 

administration, development and maintenance of rural access roads and related facilities.   

 

Road Maintenance Fund (FER-B) -- A quasi-government agency responsible for 

coordinating and administering the planning, funding and construction of road maintenance 

works.  

 

A.3 Roads Project Description 

 

The road activities to be implemented under the Compact include the following: 

 

Road Segment 
Length 

(km) 
Proposed Intervention Compact Activity 

1. Dedougou – Nouna – Mali 

Border (RN 14) 145 

Rehabilitation and 

upgrading of primary road 

to bitumen road standard 

Studies, Designs 

and Construction 

2a. Sabou – Koudougou – 

Didyr (RN 13/ RN 21) 76 

Rehabilitation and 

upgrading of primary road 

to bitumen road standard 

Studies, Designs 

and Construction 

2b. Didyr – Tougan (RN 21) 

84 

Rehabilitation and 

upgrading of primary road 

to bitumen road standard 

Studies and Designs 

only 

3. Banfora – Sindou (RR 21) 

50 

Rehabilitation and 

upgrading of primary road 

to bitumen road standard 

Studies, Designs 

and Construction 

4. Rural Access Roads – 

Comoe – Leraba – 

Kenedougou 

151 

Rehabilitation/construction 

of rural access roads 

Studies, Designs 

and Construction 

5. Rural Access Roads – 

Sourou 
30 

Rehabilitation/construction 

of rural access roads 

Studies and Designs 

only  
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In addition, the Compact funds a series of technical assistance activities aimed at strengthening 

the road maintenance sector: 

 

 Development of a five-year Road Maintenance Program 

 Institutional development, including training to establish and implement procurement and 

contract management system for DGR and FER-B 

 Strengthen the management information systems of FER-B to support sound planning 

and decision making 

 Provide training to the private sector contractors that are involved in the road 

maintenance works in best practices, policies, guidelines and standards for doing business 

with FER-B 

 Planning and implementation of the Incentive Matching Fund for Periodic Road 

Maintenance  

 

The scope of work sought under this ToR is focused on the Road Maintenance Program and the 

Incentive Matching Fund. 

 

B. ROAD MAINTENANCE  

 

B.1 Program Objectives 

 

The Roads Project will invest in strengthening periodic road maintenance in Burkina 

Faso.  During Compact development, it became evident that investing in expanding the 

national road network would only be sustainable if accompanied by support to a long-

term road maintenance program in the country.  Building on the established institutional 

framework and ongoing donor support for road maintenance, MCC supports capacity 

building and technical assistance to improve the planning and implementation of road 

maintenance as well as funding for an Incentive Matching Fund for Periodic Road 

Maintenance (IMFP). 

 

B.2 Capacity Building and Technical Assistance for Road Maintenance 

 

The Road Fund is charged with managing road maintenance contracts, monitoring maintenance 

progress, and verifying works completed.  The DGR and DGPR are responsible for conducting 

the procurement and contracting for roads maintenance.  Although these institutions must work 

together to ensure successful implementation of the Road Fund, there has been limited capacity 

among all three institutions to conduct procurements, contract management, and works 

verification.  The purpose of this activity is to strengthen the institutional capacity of the DGR, 

DGPR, and the Road Fund (FER-B) to meet their road maintenance objectives.  MCC will fund 

the following capacity building and technical assistance activities to ensure the necessary 

conditions for long-term road maintenance as well as the short-term conditions for the effective 

implementation of the IMFP: 

 

1. Development of a five-year road maintenance plan for both routine and periodic maintenance 

for the classified road systems based on objective assessment of the road conditions using 

international accepted best practice.  The maintenance plan will be updated annually and will:  (i) 
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prioritize the list of the roads to be maintained in a specified year; (ii) determine target annual 

budgets for routine and periodic maintenance for five-year periods; (iii) make projections on 

maintenance funding from fuel levy, tolls and the donor community with clear identification of 

the potential funding gaps; (iv) develop an implementation plan on how the Road Fund will 

execute road maintenance program through the course of the five years; and (v) provide training 

in, and use of, standard economic planning tools such as the Roads Economic Decision (RED) 

Model, the Deterioration of Engineered Unpaved Roads (DETOUR) Model, and the Road 

Network Evaluation Tools (RONET) Model. 

 

2. Strengthening of the management of the Road Fund to ensure it carries out its mandate 

through: (i) training of technical staff through short-term seminars, international educational 

scholarships and study-tours; (ii) development of a strong management and technical/engineering 

team; (iii) development of an integrated financial/accounting planning, management procedures, 

reporting and control; and (iv) ex post financial auditing and verification procedure.  

 

3. Development of operational capacity in the Road Fund, DGR and DGPR by: (i) improving 

the procurement system; (ii) establishing an effective contract management system to ensure 

maintenance contracts are executed efficiently and payments are made to contractors upon 

satisfactory performance of the works; (iii) developing an effective performance monitoring and 

verification system based on pre-established maintenance performance standards; and (iv) 

ensuring the relevant technical and environmental and social standards used for periodic 

maintenance works are in compliance with MCC guidelines.   

 

4. Provide targeted support to private sector contractors active in the road maintenance industry 

so that they are well integrated in the business process of the road maintenance through: (i) 

training in the procurement, contracting, and performance standards, etc. to be applied in 

executing road maintenance works; (ii) training in environmental/social and relevant 

MCC/MCA-BF technical guidelines to be adhered to in road maintenance works; and (iii) 

training in best practices in the execution of road maintenance.    

 

B.3 Incentive Matching Fund for Periodic Road Maintenance 

 

Historically, periodic maintenance has been financed almost entirely by donor contributions. 

Because periodic maintenance usually occurs less frequently and involves more significant 

engineering and design work than routine maintenance, costs are significantly higher.  Given the 

high cost of periodic maintenance, securing funding has been challenging for the GOBF and the 

road network risks deterioration.  In discussion with other donors, MCC has developed a 

mechanism designed to encourage the GOBF to begin to plan for funding periodic maintenance 

and to gradually wean itself from dependence on donor contributions. 

 

The IMFP is a matching funds mechanism designed to support sustainable periodic maintenance 

on the full road network in Burkina Faso.  The IMFP will match year-on-year increases in the 

GOBF’s dedicated funding of periodic maintenance subject to the following conditions: (i) 

successful completion of the five-year road maintenance plan for both routine and periodic 

maintenance; (ii) establishment of effective long-term planning capacity to identify priorities for 

periodic maintenance including training in, and use of, the economic planning models identified 
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above; (iii) improvement in the operational capacity to transform funding into actual road 

maintenance through improvements in management, procurement, contracting, and payments 

systems, and in technical and environmental and social standards in compliance with MCC 

guidelines, as well as ensuring that the Road Fund is fully staffed and operational; (iv) 

integration of private sector contractors active in the road maintenance industry through 

completion of the training and educational seminars described above; and (v) creation of a 

transparent method of funding periodic maintenance for which, for example, a line item in the 

budget can be identified.    

 

By being able to readily identify the government’s commitment to periodic maintenance and to 

establish an upward trend in this commitment, all parties (including the government and other 

donors) will find it easier to achieve the momentum needed to reach full funding of periodic 

maintenance.  MCC will also fund, as part of its technical assistance, a study to develop the 

administrative and implementation modalities of the IMFP and to define specific technical, 

environmental and financial auditing requirements that will be used to verify that the funding and 

actual periodic maintenance targets are met.  These activities are to be phased along the 

following lines: 

 

Phase 1:  With MCC and other donor support, the Road Fund is fully staffed and operational, a 

five year road maintenance plan is in place, and other conditions identified above have been met.  

Phase 1 ends when the GOBF requests a technical audit to confirm that the capacity has been put 

in place to undertake periodic maintenance.  The technical audit would also verify the results of 

the economic analysis used to determine the highest priority roads for periodic maintenance.  A 

fiscal audit would establish the increase in year-on-year government funding of periodic 

maintenance. 

 

Phase 2:  With completion of the technical and fiscal audits, the year-on-year increase in GOBF 

periodic maintenance funding will be matched through the IMFP according to the specified 

“gearing” ratio for that year.  At the end of each year, a fiscal audit will confirm the GOBF 

contribution to periodic maintenance and a technical audit will confirm that previous periodic 

maintenance funds have been spent, consistent with appropriate environmental and social 

requirements and full feasibility studies.  The definition of effective use of funds is that contracts 

have been signed, and that contractors have been mobilized to undertake the maintenance.  

Visual inspections of the worksites will be undertaken to confirm that the work is on schedule.  

This process would repeat annually until the IMFP is exhausted, or until the final year of the 

Compact, at which point any remaining funds in the IMFP are forfeited. 

 

The studies, implementation of the inter-related technical assistance, and design of the IMFP will 

be conducted by the PMC and are generally conditions precedent to the funding for works. 


